

## FULL APPLICATION FORM

*Pre-completed from EOI ---- RED*

*Automatically filled calculated - GREY*

Edit Text (max XXX characters) - GREEN

SCROLL LIST (drop-down list) - BLUE

Tick box - yellow

NUMBER 1.987,75

### 1. PROJECT IDENTIFICATION

#### 1.0 Code Number

1.0 Code number	<i>EOI automatic code number (1.0)</i>
-----------------	--

#### 1.1 Acronym

1.1 Acronym	Pre-completed from EOI (1.1)
-------------	------------------------------

#### 1.2 Area of Intervention

1.2.1 Programme priority	Pre-completed from EOI (1.5.1)
1.2.2 Programme specific objective	Pre-completed from EOI (1.5.2)
1.2.3 Fields of intervention	Pre-completed from EOI (1.5.3)
This information is required by the Commission Implementing Regulation (EU) No 184/2014 of 25 February 2014 <a href="http://eur-lex.europa.eu/legal-content/EN/TXT/?qid=1474304135430&amp;uri=CELEX:32014R0184">http://eur-lex.europa.eu/legal-content/EN/TXT/?qid=1474304135430&amp;uri=CELEX:32014R0184</a>	

### 1.3 Total budget

1.3.1 ERDF	Automatically calculated from budget section
1.3.2 Partners contribution	Automatically calculated from budget section
1.3.3 Eligible costs	Automatically calculated from budget section
1.3.4 Total costs	Automatically calculated from budget section

### 1.4 Title

1.4.1 Title in English	Pre-completed from EOI (1.2)
1.4.2 Title in French	Pre-completed from EOI (1.2)
1.4.3 Title in Portuguese	Pre-completed from EOI (1.2)
1.4.4 Title in Spanish	Pre-completed from EOI (1.2)

### 1.5 Project duration

1.5.1 Start date	Pre-completed from EOI (1.3.1)
1.5.2 End date	Pre-completed from EOI (1.3.2)
1.5.3 Project duration in months	Automatically calculated (Maximum 48 months. Locked in)

### 1.6 Project background

1.6.0 Project has started?	Pre-completed from EOI (1.6)
1.6.1 Project based on previous AA projects?	YES / NO
1.6.2 If the project is based on previous AA projects, please detail how this project builds on from the result of previous projects?	Details (TEXT max 300 characters)
1.6.3 Project based on other programmes/policies results?	YES / NO
1.6.4 If the project is based on other programmes/policies results, please detail	Details (TEXT max 300 characters)
1.6.5 Do you apply for the same project to another EU funding programmes?	YES / NO

1.6.6 If yes, explain which?	Details (TEXT max 300 characters)
1.6.7 Have you ever been beneficiaries' of the Atlantic Area Programme?	YES / NO
1.6.8 If yes, explain which projects?	Details (TEXT max 300 characters)

## 1.7 EOI recommendations

How will you address the recommendations suggested by the Members States and the Joint Secretariat regarding the expression of interest (EOI)?
[1500 characters]

## 2. PROJECT PARTNERSHIP

**NOTE that partner leader must be the same and is NOT editable.**

PARTNER NUMBER	ENTITY	POSITION	COUNTRY	REGION	NEW PARTNER
1	Pre-completed from 2.2	Pre-completed from 2.1 LEAD PARTNER	Pre-completed from 2.3.1	Pre-completed from 2.3.2	YES/NO
2	Pre-completed from 2.2	Pre-completed from 2.1 PARTNER	Pre-completed from 2.3.1	Pre-completed from 2.3.2	YES/NO
Pre-completed from 2.0	Pre-completed from 2.2	Pre-completed from 2.1	Pre-completed from 2.3.1	Pre-completed from 2.3.2	YES/NO
Pre-completed from 2.0	....				

### 2.0 Partner number

2.0 Partner number	Sequential order number
--------------------	-------------------------

### 2.1 Position in the partnership

2.1 Position in the partnership	Lead partner / partner / associated partner (EOI 2.1)
---------------------------------	---

## 2.2 Entity

2.2.1 Organization acronym when applicable	<i>EOI title from the EOI 2.2.1</i>
2.2.2 Organization name	<i>Pre-completed from the EOI 2.2.2</i>
2.2.3 Organization name in English	<i>Pre-completed from the EOI 2.2.3</i>
2.2.4 Department	<i>Pre-completed from the EOI 2.2.4</i>
2.2.5 Type of organization	<i>Pre-completed from the EOI 2.2.5</i>
2.2.6 Legal status	<i>Pre-completed from the EOI 2.2.6</i>
2.2.7 TAX ID	<i>Spain (NIF) – Portugal (NIF) – France (SIRET) / Ireland – PPS // UK – UTR or VAT?? – Other countries from European Union – Out of the European Union</i>
2.2.7.1 VAT recovery	<i>YES/NO</i>
2.2.7.2 If YES explain how?	<i>TEXT (TEXT max 300 characters)</i>
2.2.8 Website	<i>TEXT (TEXT max 100 characters)</i>
2.2.9 Size of the organization (number of employees)	<i>TEXT (TEXT max 10 characters)</i>

## 2.3 Location

2.3.1 Country	<i>Pre-completed from the EOI 2.3.1</i>
2.3.2 Sub-Region (NUTS3)	<i>Pre-completed from the EOI 2.3.2 / EDIT 100 characters</i>
2.3.3 City	<i>Details (TEXT max 100 characters)</i>

## 2.4 Partner profile

2.4.1 Partner skills	<i>TEXT (TEXT max 300 characters)</i>
2.4.2 Transnational experience	<i>TEXT (TEXT max 300 characters)</i>
2.4.3 Role in the project	<i>TEXT (TEXT max 300 characters)</i>
2.4.4 Describe the activities that your organisation is going to implement in the project	<i>TEXT (TEXT max 1000 characters)</i>

## 2.5 Contact person

2.5.1 Name	<i>Pre-completed from the EOI 2.5.1</i>
2.5.2 Email	<i>Pre-completed from the EOI 2.5.2</i>
2.5.3 Phone (+ 34 XXXXXXXXX)	<i>Pre-completed from the EOI 2.5.3</i>
2.5.4 Address	TEXT (TEXT max 300 characters)
2.5.5 Post code	TEXT (TEXT max 30 characters)
2.5.6 City	TEXT (TEXT max 100 characters)
2.5.7 Country	LIST OF COUNTRIES

## 2.6 Legal representative

2.6.1 Name	TEXT (TEXT max 100 characters)
2.6.2 Email	TEXT (TEXT max 30 characters)
2.6.3 Phone (+ 34 XXXXXXXXX)	TEXT (TEXT max 20 characters)
2.6.4 Address	TEXT (TEXT max 300 characters)
2.6.5 Post code	TEXT (TEXT max 30 characters)
2.6.6 City	TEXT (TEXT max 100 characters)
2.6.7 Country	LIST OF COUNTRIES

## 3. BRIEF SUMMARY

### 3.1 Brief summary\*

<p>Short description with a maximum of 500 characters, to be provided in the four Programme languages identifying the scope of the project and its main objectives and expected results with relevance for the Atlantic Area.</p> <p><i>Pre-completed from EOI / Editable MAX 500 characters</i></p>
<i>In English [500 characters]</i>
<i>In Portuguese [500 characters]</i>
<i>In French [500 characters]</i>
<i>In Spanish [500 characters]</i>

\* Please have in mind that its information must be accessible to general public avoiding acronyms.

### 3.2 Explain the eventual modifications compared to the original EOI submitted.

TEXT MAX 500 characters

## 4. PROJECT DESCRIPTION

### 4.1 Overall objective

4.1 Overall objective	<i>Pre-completed from the EOI – section 4.1 Overall Objective</i>
-----------------------	---

### 4.2 Common challenge

4.2.1 Common challenge	<i>Pre-completed from the EOI – section 4.2 Common challenge / Editable (1500 characters )</i>
4.2.2 Explain the eventual modifications compared to the original EOI (Expression of interest) submitted	<i>Compared to EOI [1000 characters]</i>

### 4.3 What is new?

4.3.1 What is new?	<i>Pre-completed from the EOI – section 4.4 What is new / Editable (1500 characters )</i>
4.3.2 Explain the eventual modifications compared to the original EOI submitted	<i>Compared to EOI [1000 characters]</i>

### 4.4 Transnational approach

4.4.1 Transnational approach	<i>Pre-completed from the EOI - section 4.3 Transnational approach / Editable (1500 characters )</i>
4.4.2 Explain the eventual modifications compared to the original EOI submitted	<i>Compared to EOI [1000 characters]</i>

### 4.5 Cooperation intensity

4.5.1 Joint development (mandatory)	<i>Description [500 characters]</i>
4.5.2 Joint implementation (mandatory)	<i>Description [500 characters]</i>
4.5.3 Joint staffing (mandatory)	<i>Description [500 characters]</i>
4.5.4 Joint financing (mandatory)	<i>Description [500 characters]</i>
4.5.5 Joint capitalization	<i>Description [500 characters]</i>
4.5.6 Joint enabling of long term effect	<i>Description [500 characters]</i>
4.5.7 Others	<i>Description [500 characters]</i>

#### 4.6 Partnership consistency

4.6.1 Partnership consistency	Pre-completed from the EOI - section 4.5 Partnership consistency / Editable (1500 characters)
4.6.2 Explain the eventual modifications compared to the original EOI submitted	Compared to EOI [1000 characters]

#### 4.7 Main outputs, results in line with the work plan. Synthesis of the work packages. Target groups

4.7.1 Main outputs and results	<i>Pre-completed from the EOI / Editable (1500 characters)</i>
4.7.2 Explain the eventual modifications compared to the original EOI submitted	<i>Compared to EOI</i>
4.7.3 Who will use the main outputs?	<i>Drop-down value list of pre-defined target groups (multiple selection possible)</i>
4.7.4 How will you involve target groups (and other stakeholders) in the development of the work package main outputs?	<i>(1000 characters)</i>

#### 4.8 Long-term effects

4.8.1 Long-term effects	<i>Pre-completed from the EOI – section 4.7 Long-term effects / Editable (1500 characters)</i>
4.8.2 Explain the eventual modifications compared to the original EOI submitted	<i>Compared to EOI [1000 characters]</i>
4.8.3 The effects are for the next 5 or 10 years	<i>5 years / 10 years</i>

#### 4.9 Horizontal principles

4.9.1.Sustainable development Concrete and real measures to contribute to sustainable development and environment.	4.9.1.1 Sustainable development effects	<i>Negative / Neutral / Positive</i>
	4.9.1.1 Description of expected effects	<i>Text</i>
4.9.2 Equal opportunities and non-discrimination Specific actions foreseen to avoid discrimination and promote equal opportunities	4.9.2.1 Equal opportunities effects	<i>Negative / Neutral / Positive</i>
	4.9.2.2 Description of expected effects	<i>Text</i>

4.9.3 Gender equality Specific actions to ensure equality between men and women	4.9.3.1 Gender equality effects	<i>Negative / Neutral / Positive</i>
	4.9.3.2 Description of expected effects	<i>Text</i>

#### 4.10 Atlantic Strategy \*

4.10.1 Is the project based on one of the Atlantic strategy specific objectives?	<i>YES/NO</i>
4.10.2 If yes, please select one	<i>ASSO_0101: sharing knowledge between higher education organisations, companies and research centres</i> <i>ASSO_0102: enhancement of competitiveness and innovation capacities in the maritime economy of the Atlantic area</i> <i>ASSO_0103: fostering adaptation and diversification of economic activities by promoting the potential of the Atlantic area</i> <i>ASSO_0201: improving maritime safety and security</i> <i>ASSO_0202: exploring and protecting marine waters and coastal zones</i> <i>ASSO_0203: sustainable management of marine resources</i> <i>ASSO_0204: exploitation of the renewable energy potential of the Atlantic area's marine and coastal environment</i> <i>ASSO_0301: promoting cooperation between ports</i> <i>ASSO_0401: fostering better knowledge of social challenges in the Atlantic area</i> <i>ASSO_0402: preserving and promoting the Atlantic's cultural heritage</i>

\* More information about the Atlantic Strategy is available here:

<http://www.atlanticstrategy.eu/en/themes>

## 5. WORK PLAN

**Summary Work Packages table** (This is an overview on work packages as defined in the work plan automatically fulfilled with information from the several Activities created)

Work package type (number)	Activity name	Start date	End date
<b>WP Nr. 0 Project Preparation</b> (when relevant)	Preparation	<i>Automatically inserted from WP</i>	<i>Automatically inserted from WP</i>
<b>WP Nr. 1 Project coordination</b>	Management	<i>Automatically inserted from A.1 project start)</i>	<i>Automatically inserted from A.1 project end)</i>
<b>WP Nr. 2 Communication</b>	<i>Automatically inserted from WP</i>	<i>Automatically inserted from WP</i>	<i>Automatically inserted from WP</i>
<b>WP Nr. 3 Capitalization</b>	<i>Automatically inserted from WP</i>	<i>Automatically inserted from WP</i>	<i>Automatically inserted from WP</i>
<b>WP Nr. 4 to 8</b> (sequential order) <b>Thematic Activities</b>	<i>Automatically inserted from WP</i>	<i>Automatically inserted from WP)</i>	<i>Automatically inserted from WP)</i>



## WP N<sup>o</sup>0 Project Preparation (not compulsory WP / Activity)

WP Nr. 0 (Sequential order number)	Activity	Activity start year and month	Activity end year and month	Activity budget (must take into consideration the quantity of partners involved and be automatically fulfilled from Section 6)
<b>Duration in months</b> (Automatic from the following calendar) (Not relevant for this activity but compulsory for the followings)	<b>Project Preparation</b>	Edit date (MM.YYYY)	Edit date (MM.YYYY)	Automatic from section 6
<b>Partners' involvement</b>				
Partner responsible	Relevant partner involved – automatically inserted from Partners			
Partners involved	Drop-down list			

## Implementation summary

In case a project foresees to claim for the lump sum for preparation cost a work package must be completed. Information about the kind of actions, expenditures etc., claimed under this activity needs to be described. Financial information is to be included in the relevant partner budget section.
<i>Not relevant if this activity is included (this space can be erased only for this activity)</i>

## WP Nr. 1 Project coordination

WP Nr.1	Activity	Is the activity or some actions state aid relevant? (yes/no/which)	Activity start year and month	Activity end year and month	Activity budget
<b>Duration in months</b> (Automatic from the following calendar)	<b>Project coordination</b>		Edit date (MM.YYYY)	Edit date (MM.YYYY)	Automatic from section 6
<b>Partners' involvement</b>					
Partner responsible	Relevant partner involved – automatically inserted from Partners				
Partners involved	Drop-down list				

## Implementation summary

Describe how the management and coordination system will be implemented during the project life-time taking into account the following points when relevant: <ul style="list-style-type: none"> <li>• Structure, responsibilities and procedures for the day-to-day management and co-ordination with a clear definition and division of tasks and effective involvement of the partners;</li> <li>• Financial management and steering system;</li> <li>• Communication system within the partnership;</li> <li>• reporting and evaluation procedures in order to monitor the project performance;</li> <li>• Indicate whether the management is foreseen to be externalised;</li> <li>• Indicate if the activity is state aid relevant. If yes, describe its relevancy.</li> </ul>
[2,000 characters]
• Risk and quality management: What are the procedures foreseen to the risk management and quality control?
[500 characters]

## Technical and human resources

Partner 1*	Internal staff	<i>Quantification of people involved (in full-time equivalent)</i>
	Jobs to be created	<i>Quantification of people involved (in full-time equivalent)</i>
	External staff (outsourcing)	<i>Quantification of people involved (in full-time equivalent)</i>
	Technical resources involved	<i>Technical resources owned by partner foreseen for the project implementation</i>
Partner 2*	Internal staff	<i>Quantification of people involved (in full-time equivalent)</i>
	Jobs to be created	<i>Quantification of people involved (in full-time equivalent)</i>
	External staff (outsourcing)	<i>Quantification of people involved (in full-time equivalent)</i>
	Technical resources involved	<i>Technical resources owned by partner foreseen for the project implementation</i>

\* Table created automatically according to "partners" listed in "Project partnership" section

## Actions

Please describe actions (max. 6) and deliverables within the Activity ( <i>the system must allow create a maximum of 6 actions</i> ).				
Action Nº 1	Action title		Start month <i>(MM.YYYY)</i>	End month <i>(MM.YYYY)</i>
	Action description <i>(500 characters)</i>			
Deliverables	Outputs title	Outputs description <i>(250 characters)</i>	Indicators <i>(Scroll menu with 'Indicators')</i>	Target value <i>(Number)</i>
	Expected results title	Expected results description <i>(250 characters)</i>		
Action Nº 2	Action title		Start month <i>(MM.YYYY)</i>	End month <i>(MM.YYYY)</i>
	Activity description <i>(500 characters)</i>			

Please describe actions (max. 6) and deliverables within the Activity ( <i>the system must allow create a maximum of 6 actions</i> ).				
<i>Deliverables</i>	Outputs title	Outputs description <i>(250 characters)</i>	Indicators ( <i>Scroll menu with 'Indicators'</i> )	Target value <i>(Number)</i>
	Expected results title	Results description <i>(250 characters)</i>		

\* *The system must allow create 6 Actions as maximum.*

## WP Nr. 2 Communication

Please check the obligations established on the Regulation (EU) 1303/2013. Annex XII, point 2.2

<http://eur-lex.europa.eu/legal-content/EN/TXT/?uri=celex%3A32013R1303>

WP Nr.2	Activity	Is the activity or some actions state aid relevant? <i>(yes/no/which)</i>	Activity start year and month	Activity end year and month	Activity budget
<b>Duration in months</b> <i>(Automatic from the following calendar)</i>	<b>Communication</b>		Edit date	Edit date	<i>Automatic from section 6</i>
<b>Partners' involvement</b>					
Partner responsible		<i>Relevant partner involved – automatically inserted from Partners</i>			
Partners involved		<i>Drop-down list</i>			

## Implementation summary

<p>Describe how the communication strategy will be implemented during the project life-time taking into account:</p> <ul style="list-style-type: none"> <li>• Clear definition of the communication strategy and objectives including all the necessary tools and approaches regarding the publicity measures planned for disseminating the projects activities and results beyond the project's partners and in the Atlantic Area.</li> <li>• Explanation of how partners will be involved (who will do what).</li> <li>• Include the approaches/tactics chosen to reach communication and capitalisation objectives;</li> <li>• Do not forget to link the communication activities and deliverables to reach the relevant target groups and stakeholders;</li> <li>• Are the chosen activities and tools fitting with defined communication approaches?</li> </ul> <p><i>[1,500 characters]</i></p>
---

## Actions

Please describe actions (max. 6) and deliverables within the Activity ( <i>the system must allow create a maximum of 6 actions</i> ).				
Action № 1	Action title		Start month (MM.YYYY)	End month (MM.YYYY)
	Action description (500 characters)			
Deliverables	Outputs title	Outputs description (250 characters)	Indicators ( <i>Scroll menu with 'Indicators'</i> )	Target value (Number)
	Expected results title	Expected results description (250 characters)		
Action № 2	Action title		Start month (MM.YYYY)	End month (MM.YYYY)
	Activity description (500 characters)			
Deliverables	Outputs title	Outputs description (250 characters)	Indicators ( <i>Scroll menu with 'Indicators'</i> )	Target value (Number)
	Expected results title	Results description (250 characters)		

\* The system must allow create 6 actions as maximum.

## WP Nr.3 Capitalization

WP Nr.3	Activity	Is the activity or some actions state aid relevant? (yes/no/which)	Activity start year and month	Activity end year and month	Activity budget
<b>Duration in months</b> (Automatic from the following calendar)	<b>Capitalization</b>		Edit date (MM.YYYY)	Edit date (MM.YYYY)	Automatic from section 6
<b>Partners' involvement</b>					
Partner responsible		Relevant partner involved – automatically inserted from Partners			
Partners involved		Drop-down list			

## Implementation summary

Describe how the capitalization strategy will be implemented during the project life-time including an explanation of how partners will be involved (who will do what).
[1,500 characters]
Explain how you will ensure that the projects outputs will be applied to other regions, Member States, public policy's or policy makers beyond the partnership. [1,500 characters]

## Actions

Please describe actions (max. 6) and deliverables within the Activity ( <i>the system must allow create a maximum of 6 actions</i> ).				
Action № 1	Action title		Start month (MM.YYYY)	End month (MM.YYYY)
	Action description (500 characters)			
Deliverables	Outputs title	Outputs description (250 characters)	Indicators ( <i>Scroll menu with 'Indicators'</i> )	Target value (Number)
	Expected results title	Expected results description (250 characters)		
Action № 2	Action title		Start month (MM.YYYY)	End month (MM.YYYY)
	Activity description (500 characters)			
Deliverables	Outputs title	Outputs description (250 characters)	Indicators ( <i>Scroll menu with 'Indicators'</i> )	Target value (Number)
	Expected results title	Results description (250 characters)		

\* The system must allow create 6 actions as maximum.

## WP Nr. 4 to 8 Thematic activities (add up to a maximum of 5 thematic WP in a sequential order number)

WP Nr. 4 to 8	Activity	Is the activity or some actions state aid relevant? (yes/no/which)	Activity start year and month	Activity end year and month	Activity budget
Duration in months (Automatic from the following calendar)	Thematic Activity Title (Editable 100 characters)		Edit date (MM.YYYY)	Edit date (MM.YYYY)	Automatic from section 6
<b>Partners' involvement</b>					
Partner responsible		Relevant partner involved – automatically inserted from Partners			
Partners involved		Drop-down list			

## Implementation summary

Brief description of the work package including an explanation of how partners will be involved (who will do what) taking into account the following points when relevant:

- Logical time-sequence presentation of the actions
- Activities and deliverables relevancy that lead to the planned main outputs and results;
- Adequate distribution of tasks among partners;
- How the risk and quality management will be implemented for this specific activity;
- If relevant, clear indication of the activity, actions and investment outside the eligible area and their benefit for the Programme.

[1,500 characters]

## Actions

Please describe actions (max. 6) and deliverables within the Activity ( <i>the system must allow create a maximum of 6 actions</i> ).				
Action Nº 1	Action title		Start month (MM.YYYY)	End month (MM.YYYY)
	Action description (500 characters)			
Deliverables	Outputs title	Outputs description (250 characters)	Indicators ( <i>Scroll menu with 'Indicators'</i> )	Target value (Number)
	Expected results title	Expected results description (250 characters)		
Action Nº 2	Action title		Start month (MM.YYYY)	End month (MM.YYYY)
	Activity description (500 characters)			
Deliverables	Outputs title	Outputs description (250 characters)	Indicators ( <i>Scroll menu with 'Indicators'</i> )	Target value (Number)
	Expected results title	Results description (250 characters)		

\* The system must allow create 6 actions as maximum.

## 6. BUDGET

### 6.1 Financing Plan by Partner

		<i>Partner n.º + entity name (from Section 2)</i>		<i>Partner n.º + entity name (from Section 2)</i>		<i>...idem for all partnership</i>		Total
		value	Explanation	value	Explanation	value	Explanation	
Programme Funding	ERDF							
	ERDF %	Max 75%		Max 75%		Max 75%		
Partner Contribution								
External Contribution	Public Contribution		TEXT (TEXT max 100 characters)		TEXT (TEXT max 100 characters)		TEXT (TEXT max 100 characters)	
	Private Contribution		TEXT (TEXT max 100 characters)		TEXT (TEXT max 100 characters)		TEXT (TEXT max 100 characters)	
Total Eligible Budget								
Part of Budget spent outside Programme Area	Budget		How it will benefit the Atlantic Area? TEXT (TEXT max 100 characters)		How it will benefit the Atlantic Area? TEXT (TEXT max 100 characters)		How it will benefit the Atlantic Area? TEXT (TEXT max 100 characters)	
	% of Total Budget							
Other Complementary Fundings	European Investment Bank		TEXT (TEXT max 100 characters)		TEXT (TEXT max 100 characters)		TEXT (TEXT max 100 characters)	
	Revenues generated by the project		TEXT (TEXT max 100 characters)		TEXT (TEXT max 100 characters)		TEXT (TEXT max 100 characters)	
	Others		TEXT (TEXT max 100 characters)		TEXT (TEXT max 100 characters)		TEXT (TEXT max 100 characters)	
	Total							
Total Costs								

### 6.2 Budget explanation

6.2.1 Explain the budget preparation methodology (main assumptions and justifications)	TEXT (TEXT max 500 characters)
6.2.3 Explain the partners involvement in the preparation of the budget	TEXT (TEXT max 500 characters)
6.2.2 If applicable, explain the investment budget (under budget lines: equipment/small infrastructures and works): <ul style="list-style-type: none"> <li>• Provide a brief and clear description of the investment (technical specifications, if several partners are involved, location)</li> <li>• Explain the need for this investment to achieve project objectives and results</li> <li>• Ownership and maintenance of the investment after the end of the project</li> </ul>	TEXT (TEXT max 1000 characters)
6.2.4 Explain how the value for money will be ensured, i.e. how will you reach the most advantageous combination of cost, quality and sustainability to meet project achievements?	TEXT (TEXT max 1000 characters)

Describe measures to obtain the best balance between the “three E’s”:	
<ul style="list-style-type: none"> <li>• Economy (minimising the costs of resources);</li> <li>• Efficiency (getting the most from the available resources);</li> <li>• Effectiveness (meeting with objectives and achieving the intended results).</li> </ul>	
6.2.5 Complementary information	TEXT (TEXT max 500 characters)

### 6.3 Budget plan by partner and year

Partners	Year														Total
	2017	%	2018	%	2019	%	2020	%	2021	%	2022	%	2023	%	
<i>Partner n.º + entity name (from Section 2)</i>	0,00 €		0,00 €		0,00 €		0,00 €		0,00 €		0,00 €		0,00 €		
<i>Partner n.º + entity name (from Section 2)</i>	0,00 €		0,00 €		0,00 €		0,00 €		0,00 €		0,00 €		0,00 €		
<i>...idem for all partnership</i>	0,00 €		0,00 €		0,00 €		0,00 €		0,00 €		0,00 €		0,00 €		
Total															

### 6.4 Budget plan by partner and budget line

Partners	Preparation Costs	Staff Flat rate Yes/No	Budget line										Total		
			STAFF	%	OFFICE AND ADMINISTRATIVE	%	TRAVEL AND ACCOMODATION	%	EXTERNAL EXPERTISE AND SERVICES	EQUIPMENT	%	SMALL INFRASTRUCTURE AND WORKS		%	
<i>Partner n.º + entity name (from Section 2)</i>		Yes/No	0,00 €		0,00 €	15%	0,00 €		0,00 €		0,00 €		0,00 €		
<i>Partner n.º + entity name (from Section 2)</i>		Yes/No	0,00 €		0,00 €	15%	0,00 €		0,00 €		0,00 €		0,00 €		
<i>...idem for all partnership</i>		Yes/No	0,00 €		0,00 €	15%	0,00 €		0,00 €		0,00 €		0,00 €		
Total															

### 6.5 Budget plan by partner and workpackage

Partner	Work Package												Total						
	WP0- Project Preparation	%	WP1- Project Coordination	%	WP2- Communication	%	WP3- Capitalization	%	WP4- Automati c from Section 5	%	WP5- Automati c from Section 5	%		WP6- Automati c from Section 5	%	WP7- Automati c from Section 5	%	WP8- Automati c from Section 5	%
<i>Partner n.º + entity name (from Section 2)</i>			0,00 €		0,00 €		0,00 €		0,00 €		0,00 €		0,00 €		0,00 €		0,00 €		
<i>Partner n.º + entity name (from Section 2)</i>			0,00 €		0,00 €		0,00 €		0,00 €		0,00 €		0,00 €		0,00 €		0,00 €		
<i>...idem for all partnership</i>			0,00 €		0,00 €		0,00 €		0,00 €		0,00 €		0,00 €		0,00 €		0,00 €		
Total																			



## 7. OUTPUT INDICATORS

Outputs	Target value
<i>Automatically completed from Actions</i>	<i>Automatically completed from Actions</i>
<i>Automatically completed from Actions</i>	<i>Automatically completed from Actions</i>
<i>Automatically completed from Actions</i>	<i>Automatically completed from Actions</i>

## 8. LEGAL NOTICE

By submitting the application form the Lead Partner on behalf of all partners confirms that:

- The project is in line with the relevant EU and national and regional legislation and policies of the regions and countries involved;
- The Lead Partner and the project partners will act according to the provisions of the relevant national and EU regulations, especially regarding structural funds, public procurement, state aid, equal opportunities and sustainable development, as well as the specific provisions of the programme;
- The information in the application form is accurate and true to the best knowledge of the Lead Partner.